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INTRODUCTION 
The following proposal is to update City of Lawrence’s (Indiana) ADA Transition Plan 
for Public Right-of-Way and Assessment Report. 
 

GENERAL 
The current ADA Transition Plan for Public Right-of-Way for the City of Lawrence is 
dated March 7, 2024 and needs to updated to current conditions. In addition to 
updating this plan, updating the City of Lawrence’s parks is to be included in a 
separate document.  
 

PURPOSE OF REPORT 
A concise report to assist the City of Lawrence in its future financial planning and 
needs. 
 

EXISTING INFORMATION 
JSE will utilize ADA Transition Plan dated August 6, 2024 posted on the City of 
Lawrence’s website at https://www.cityoflawrence.org/engineering-department to begin 
their analysis. No existing information is available for the Parks Department. 
 

SCOPE OF SERVICES 
There are three specific items to be assessed under this contract. 
 
 JSE will review and update the ADA Transition Plan noted above. A review of 

needs will be conducted with City Officials.  Current goals for updating the plan 
include: 

 ADA ramp sufficiency 
 Sidewalk widths and cross slopes 
 Sidewalk and path discontinuities 
 Traffic Signals for pedestrians 
 PROWAG compliance 
 Signage and pavement markings 
 Street Parking 

 
JSE will update the curb ramp inventory through on-site inspections.  For any 
facility with a new or change in condition, a review will be completed, and 
places of ADA deficiencies noted. 

 
 A similar plan will be put together for the City of Lawrence’s Parks Department 

for a sidewalk and trail inventory. The parks to be evaluated are: 
 Alexander Park 
 Bragdon Wetland 
 Civic Plaza 
 Community Park 
 Eugene Burns Football Park 
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 Explorer Park 
 Fort Ben Cultural Campus 
 Lee Road Park 
 Louis J. Jenn Memorial Park 
 Richardt Park 
 Veteran’s Memorial Park 
 Others parks/or locations may be added per the direction of the City’s 

Park Department. 
 

The following criteria will be used to evaluate ADA compliance in the parks:  
1. Accessible Pathways and Trails: 

 Review pathways and walks are accessible and trails connect 
various areas of the park. These should be smooth, firm, and wide 
enough to accommodate wheelchairs and other mobility devices. 

 Review signage and wayfinding to help individuals with disabilities 
navigate the park. 

2. Parking Facilities: 
 Review number of accessible parking spaces  
 Review parking spaces are properly marked and signed. 

Review number of van spaces with adjacent access aisles. 
3. Restrooms and Facilities: 

 Review restrooms have appropriate features like grab bars, 
lower sinks, and sufficient space for maneuverability. 

 Review other park facilities, such as picnic areas, playgrounds, 
and concessions, are also accessible. 

4. Playgrounds: 
 Review playground equipment accessibility and inspect that 

routes to the areas are accessible. 
 Review play elements for suitability for children with different 

abilities. 
5. Picnic and Seating Areas: 

 Inspect picnic areas for compliance. Tables and other features 
should be at an appropriate height for wheelchair users. 

 Check benches and seating areas are easy to access. 
6. Water Fountains: 

 Inspect water fountains are ADA accessible.  
7. Gazebos and Shelters: 

 Ensure that any gazebos or shelters within the park are 
accessible and provide adequate space for wheelchair users. 

8. Signage and Information: 
 Review signage for ADA compliance to provide information 

about park features, trails, and rules. 
9. Lighting: 
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 Inspect existing lighting in parking areas and pathways for 
sufficiency to people to see in lower light times to enhance 
safety and visibility for individuals with disabilitie. 

10. Terrain and Surface Materials: 
 Review surface materials along walks and pathways for low 

friction and tripping hazards. 
 Inspect terrain and slopes to be gradual and easily navigable. 

 
A cost estimate will be provided to have each park updated to current ADA 
standards. 

 
 JSE will also evaluate the Lee Road Parking Lot with the following guidelines: 

 
1. Examine all pavement for deficiencies 

 Cracking  
 Rutting  
 Alligator Cracking 
 Subgrade Failures 

2. Prepare plan for repairs including but not limited to: 
 Crack Sealing 
 Spot milling and resurfacing 
 Full Depth Patching with or without subgrade repair 
 Edge support reconstruction 

3. Prepare Striping Plan 
 

PRELIMINARY COST ESTIMATE 
As stated above, JSE will estimate the costs of updating the Parks Department’s ADA 
Assessment Plan per park. The estimate will be completed by using INDOT’s latest 
unit prices or as directed by the City Engineer. A suitable contingency factor 
considering the level of detail of the estimate and the recent surge in construction 
costs will be added to the estimate.  
 

SCHEDULE 
The ADA Transition Plan for Public Right-of-Way report will be developed in a time 
suitable to the City and JSE but is expected to be completed by the end of October 
2025. The Park’s Assessment Report and Lee Road parking lot evaluation will be 
completed by May 2026. 
 


